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% % Total
(Local '000) (US$ '000) Foreign Base

Local Foreign Total Local Foreign Total Exchange Costs

1. Component 1- Learning and Teaching
1.1. Each Child Learns 1,072,000.00 - 1,072,000.00 15,314.29 - 15,314.29 - -
1.2. School and Classroom-based Assessment 13,000.00 - 13,000.00 185.71 - 185.71 - -
1.3. Curriculum Development 3,217,000.00 - 3,217,000.00 45,957.14 - 45,957.14 - 1
1.4. Textbook Distribution 8,304,940.95 5,797,792.59 14,102,733.54 118,642.01 82,825.61 201,467.62 41 2
1.5. ICT in Education 594,901.00 2,787,750.00 3,382,651.00 8,498.59 39,825.00 48,323.59 82 1
1.6. Teacher Education & Development 8,570,200.00 - 8,570,200.00 122,431.43 - 122,431.43 - 1

Subtotal Component 1- Learning and Teaching 21,772,041.95 8,585,542.59 30,357,584.54 311,029.17 122,650.61 433,679.78 28 5
2. Component 2-Participation and Disparities

2. 1.1. Alternative and Second Chance (NFE) 6,999,546.00 - 6,999,546.00 99,993.51 - 99,993.51 - 1
2.1.2. Pre-primary provision 22,337,529.60 - 22,337,529.60 319,107.57 - 319,107.57 - 4
2.1.3. Inclusive Education 50,200.00 - 50,200.00 717.14 - 717.14 - -
2.1.4. Education in emergencies 250,000.00 - 250,000.00 3,571.43 - 3,571.43 - -
2.1.5. Communication and social mobilization 480,000.00 - 480,000.00 6,857.14 - 6,857.14 - -
2.2.1. Targeted Stipends 33,514,902.85 - 33,514,902.85 478,784.33 - 478,784.33 - 6
2.2.2. School Health & school feeding 20,764,746.66 - 20,764,746.66 296,639.24 - 296,639.24 - 4
2.2.3. School Environment 12,098,405.00 - 12,098,405.00 172,834.36 - 172,834.36 - 2
2.2.4. Need based infrastructure development 61,507,304.50 - 61,507,304.50 878,675.78 - 878,675.78 - 11

Subtotal Component 2-Participation and Disparities 158,002,634.61 - 158,002,634.61 2,257,180.49 - 2,257,180.49 - 27
3. Component 3-Decentralization and Effectiveness

3.1.1. Field level offices strengthened 3,341,811.58 165,000.00 3,506,811.58 47,740.17 2,357.14 50,097.31 5 1
3.1.2. Decentralized school management & governance 13,686,887.00 - 13,686,887.00 195,526.96 - 195,526.96 - 2
3.1.3. School level leadership development 645,000.00 - 645,000.00 9,214.29 - 9,214.29 - -
3.1.4. Org review and strengthening 2,243,406.50 648,000.00 2,891,406.50 32,048.66 9,257.14 41,305.81 22 -
3.2.1. Grade V terminal exam strengthened 37,500.00 - 37,500.00 535.71 - 535.71 - -
3.2.2. Teacher recruitment, promotion and deployment 3,039,000.00 - 3,039,000.00 43,414.29 - 43,414.29 - 1
3.2.3. Annual school census 300,000.00 - 300,000.00 4,285.71 - 4,285.71 - -
3.3.4. National  Student Assessment 245,000.00 - 245,000.00 3,500.00 - 3,500.00 - -

Subtotal Component 3-Decentralization & Effectiveness 23,538,605.08 813,000.00 24,351,605.08 336,265.79 11,614.29 347,880.07 3 4
4. Component 4--Planning and Management

4.1. PEDP III management and Governance 2,170,987.50 1,487,500.00 3,658,487.50 31,014.11 21,250.00 52,264.11 41 1
4.2. PEDP III Financial Management 49,336.00 - 49,336.00 704.80 - 704.80 - -
4.3. Sector Finance - - - - - - - -
4.4. Strengthen Monitoring Functions 580,000.00 - 580,000.00 8,285.71 - 8,285.71 - -
4.5. Human Resources and Development 254,480.00 480,000.00 734,480.00 3,635.43 6,857.14 10,492.57 65 -
4.6. Public, Private Partnerships (PPPs) - - - - - - - -

Subtotal Component 4--Planning and Management 3,054,803.50 1,967,500.00 5,022,303.50 43,640.05 28,107.14 71,747.19 39 1
5. Revenue Budget

1. MOPME 43,360,457.57 - 43,360,457.57 619,435.11 - 619,435.11 - 7
2. DPE 14,103,888.41 - 14,103,888.41 201,484.12 - 201,484.12 - 2
3. PTI 2,242,478.74 - 2,242,478.74 32,035.41 - 32,035.41 - -
4. UEO 5,281,710.72 - 5,281,710.72 75,453.01 - 75,453.01 - 1
5. NAPE 165,862.68 - 165,862.68 2,369.47 - 2,369.47 - -
6. Primary School 194,506,871.73 - 194,506,871.73 2,778,669.60 - 2,778,669.60 - 34
7. RNGPS-Community School 33,427,330.72 - 33,427,330.72 477,533.30 - 477,533.30 - 6

Subtotal Revenue Budget 293,088,600.56 - 293,088,600.56 4,186,980.01 - 4,186,980.01 - 51
6. Discrete Project

1. Discrete Project 68,536,247.00 - 68,536,247.00 979,089.24 - 979,089.24 - 12
Subtotal Discrete Project 68,536,247.00 - 68,536,247.00 979,089.24 - 979,089.24 - 12

Total BASELINE COSTS 567,992,932.69 11,366,042.59 579,358,975.28 8,114,184.75 162,372.04 8,276,556.79 2 100
Physical Contingencies 987,595.78 619,658.82 1,607,254.59 14,108.51 8,852.27 22,960.78 39 -
Price Contingencies 2,153,550.74 - 2,153,550.74 30,765.01 - 30,765.01 - -
Financing charges during Implementation 471,539.42 471,539.42 6,736.28 6,736.28

Total PROJECT COSTS 571,134,079.20 12,457,240.83 583,591,320.03 8,159,058.27 177,960.58 8,337,018.86 2 101

Cost estimate included VAT, Duties and Taxes
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(Local '000) (US$ '000) Foreign Base
Local Foreign Total Local Foreign Total Exchange Costs

 I. Investment Costs
A. 7000 Civil Works 56,204,140.27 - 56,204,140.27 802,916.29 - 802,916.29 - 11
B. 6800 Machinery & Equipment 1,213,808.22 - 1,213,808.22 17,340.12 - 17,340.12 - -
C. 6800 Computers 629,599.09 2,332,845.19 2,962,444.28 8,994.27 33,326.36 42,320.63 80 1
D. 6800 Vehicle 336,328.77 130,812.55 467,141.32 4,804.70 1,868.75 6,673.45 69 -
E. 6800 Furniture 1,402,401.83 - 1,402,401.83 20,034.31 - 20,034.31 - -
F. 6800 Teaching & Learning Materials 1,594,155.25 - 1,594,155.25 22,773.65 - 22,773.65 - -
G. Revenue Expenditure-Capital 10,456,976.25 - 10,456,976.25 149,385.38 - 149,385.38 - 2
HI. Discrete Project-capital 23,031,656.00 - 23,031,656.00 329,023.66 - 329,023.66 - 4

Total Investment Costs 94,869,065.67 2,463,657.74 97,332,723.41 1,355,272.37 35,195.11 1,390,467.48 3 18
II. Recurrent Costs - - -

A. 4600 Manpower 1,347,465.58 - 1,347,465.58 19,249.51 - 19,249.51 - -
B. 4800 Textbooks 6,471,407.26 4,955,378.28 11,426,785.54 92,448.68 70,791.12 163,239.79 45 2
C. 4800 TLM & Edu Kits - - - - - - - -
D. 4800 Survey/Study/Seminar & Workshop - - - -

Study & Survey 1,241,484.72 - 1,241,484.72 17,735.50 - 17,735.50 - -
Seminar & Workshop 118,400.00 - 118,400.00 1,691.43 - 1,691.43 - -

Subtotal 4800 Survey/Study/Seminar & Works 1,359,884.72 - 1,359,884.72 19,426.92 - 19,426.92 - -
E. 4800 SRG & TG 1,113,013.70 - 1,113,013.70 15,900.20 - 15,900.20 - -
F. 4800 Consultants - - - -

International Consultants - 1,299,126.64 1,299,126.64 - 18,558.95 18,558.95 100 -
National Consultants 764,192.14 - 764,192.14 10,917.03 - 10,917.03 - -

Subtotal 4800 Consultants 764,192.14 1,299,126.64 2,063,318.78 10,917.03 18,558.95 29,475.98 63 -
G. 4800 Training - - -

Local Training 13,467,803.00 - 13,467,803.00 192,397.19 - 192,397.19 - 2
International Training - 419,213.97 419,213.97 - 5,988.77 5,988.77 100 -

Subtotal 4800 Training 13,467,803.00 419,213.97 13,887,016.97 192,397.19 5,988.77 198,385.96 3 2
H. 4800 Curriculum Rivision 4,566.21 - 4,566.21 65.23 - 65.23 - -
I. 4800 Social Mobilization 438,356.16 - 438,356.16 6,262.23 - 6,262.23 - -
J. 5900 Grants/Fund - - - -

School Grants 13,799,605.60 - 13,799,605.60 197,137.22 - 197,137.22 - 2
Operational Fund 33,514,902.85 - 33,514,902.85 478,784.33 - 478,784.33 - 6
Fund 26,886,692.66 - 26,886,692.66 384,095.61 - 384,095.61 - 5

Subtotal 900 Grants/Fund 74,201,201.11 - 74,201,201.11 1,060,017.16 - 1,060,017.16 - 13
K. 4600 Teachers Salary 24,384,024.00 - 24,384,024.00 348,343.20 - 348,343.20 - 4
L. 4900 Repairs & Maintenance 12,035,739.27 - 12,035,739.27 171,939.13 - 171,939.13 - 2
M. 4800 Operational Cost 810,000.00 - 810,000.00 11,571.43 - 11,571.43 - -
N. 4800 Revenue Budget-Rec 282,631,624.31 - 282,631,624.31 4,037,594.63 - 4,037,594.63 - 49
O. 4800 Discreted Project -Rec 45,504,591.00 - 45,504,591.00 650,065.59 - 650,065.59 - 8
7901 Taxes, Duties and VAT 10,818,664.53 10,818,664.53 154,552.35 154,552.35

Total Recurrent Costs 475,352,532.97 6,673,718.90 482,026,251.87 6,790,750.47 95,338.84 6,886,089.31 2 82
Total BASELINE COSTS 570,221,598.65 9,137,376.63 579,358,975.28 8,146,022.84 130,533.95 8,276,556.79 2 100

Physical Contingencies 987,595.78 619,658.82 1,607,254.59 14,108.51 8,852.27 22,960.78 39 -
Price Contingencies 2,153,550.74 - 2,153,550.74 30,765.01 - 30,765.01 - -
Financing charges during Implementation 471,539.42 471,539.42 - 6,736.28 6,736.28

Total PROJECT COSTS 573,362,745.16 10,228,574.87 583,591,320.03 8,190,896.36 146,122.50 8,337,018.86 2 101

Calucation of VAT, Duties and Taxes in separate sheet

Bangladesh
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Base Cost
01/02 02/03 03/04 04/05 05/06 Total

1. Component 1- Learning and Teaching
1.1. Each Child Learns 1,457.14 4,385.71 3,042.86 3,142.86 3,285.71 15,314.29
1.2. School and Classroom-based Assessment 114.29 71.43 - - - 185.71
1.3. Curriculum Development 9,328.57 8,800.00 8,800.00 9,514.29 9,514.29 45,957.14
1.4. Textbook Distribution 3,482.14 49,496.37 49,496.37 49,496.37 49,496.37 201,467.62
1.5. ICT in Education 71.43 9,998.57 9,984.29 16,623.57 11,645.73 48,323.59
1.6. Teacher Education & Development 20,250.00 19,707.14 20,877.14 30,755.71 30,841.43 122,431.43

Subtotal Component 1- Learning and Teaching 34,703.57 92,459.23 92,200.66 109,532.80 104,783.53 433,679.78
2. Component 2-Participation and Disparities

2. 1.1. Alternative and Second Chance (NFE) - - 41,087.49 32,879.34 26,026.69 99,993.51
2.1.2. Pre-primary provision 35,374.49 70,200.41 73,177.55 70,177.55 70,177.55 319,107.57
2.1.3. Inclusive Education 143.43 143.43 143.43 143.43 143.43 717.14
2.1.4. Education in emergencies 714.29 714.29 714.29 714.29 714.29 3,571.43
2.1.5. Communication and social mobilization 1,371.43 1,371.43 1,371.43 1,371.43 1,371.43 6,857.14
2.2.1. Targeted Stipends - - 160,541.95 159,751.35 158,491.03 478,784.33
2.2.2. School Health & school feeding 3,408.00 3,408.00 97,160.89 96,699.17 95,963.17 296,639.24
2.2.3. School Environment 17,410.71 34,821.43 52,232.14 34,821.43 33,548.64 172,834.36
2.2.4. Need based infrastructure development 88,059.19 161,832.66 297,320.41 178,232.66 153,230.86 878,675.78

Subtotal Component 2-Participation and Disparities 146,481.53 272,491.64 723,749.59 574,790.64 539,667.09 2,257,180.49
3. Component 3-Decentralization and Effectiveness

3.1.1. Field level offices strengthened 4,230.95 8,466.66 16,709.23 6,730.95 13,959.52 50,097.31
3.1.2. Decentralized school management & governance 42,791.91 42,791.91 36,647.71 36,647.71 36,647.71 195,526.96
3.1.3. School level leadership development 535.71 1,714.29 2,250.00 2,142.86 2,571.43 9,214.29
3.1.4. Org review and strengthening 816.42 3,744.99 20,168.70 10,616.42 5,959.28 41,305.81
3.2.1. Grade V terminal exam strengthened 107.14 107.14 107.14 107.14 107.14 535.71
3.2.2. Teacher recruitment, promotion and deployment 14.29 3,621.43 7,235.71 14,471.43 18,071.43 43,414.29
3.2.3. Annual school census 857.14 857.14 857.14 857.14 857.14 4,285.71
3.3.4. National  Student Assessment 1,157.14 14.29 1,157.14 14.29 1,157.14 3,500.00

Subtotal Component 3-Decentralization and Effectiveness 50,510.70 61,317.84 85,132.79 71,587.94 79,330.79 347,880.07
4. Component 4--Planning and Management

4.1. PEDP III management and Governance 11,839.68 9,845.39 10,473.96 9,931.11 10,173.96 52,264.11
4.2. PEDP III Financial Management 504.80 50.00 50.00 50.00 50.00 704.80
4.3. Sector Finance - - - - - -
4.4. Strengthen Monitoring Functions 571.43 142.86 142.86 7,285.71 142.86 8,285.71
4.5. Human Resources and Development 2,136.23 2,099.09 2,099.09 2,079.09 2,079.09 10,492.57
4.6. Public, Private Partnerships (PPPs) - - - - - -

Subtotal Component 4--Planning and Management 15,052.14 12,137.34 12,765.91 19,345.91 12,445.91 71,747.19
5. Revenue Budget

1. MOPME 116,688.58 120,189.24 123,712.56 127,507.77 131,336.96 619,435.11
2. DPE 37,955.38 39,094.04 40,240.08 41,474.55 42,720.07 201,484.12
3. PTI 6,034.80 6,215.84 6,398.06 6,594.34 6,792.37 32,035.41
4. UEO 14,213.76 14,640.18 15,069.35 15,531.64 15,998.08 75,453.01
5. NAPE 446.36 459.75 473.23 487.74 502.39 2,369.47
6. Primary School 523,443.07 539,146.36 554,951.30 571,975.90 589,152.96 2,778,669.60
7. RNGPS-Community School 89,957.26 92,655.97 95,372.16 98,297.95 101,249.95 477,533.30

Subtotal Revenue Budget 788,739.22 812,401.39 836,216.72 861,869.89 887,752.79 4,186,980.01
6. Discrete Project

1. Discrete Project 459,399.09 271,323.78 99,348.07 99,348.07 49,670.24 979,089.24
Subtotal Discrete Project 459,399.09 271,323.78 99,348.07 99,348.07 49,670.24 979,089.24

Total BASELINE COSTS 1,494,886.25 1,522,131.22 1,849,413.74 1,736,475.24 1,673,650.35 8,276,556.79
Physical Contingencies 496.79 5,420.43 6,043.28 5,584.43 5,415.86 22,960.78
Price Contingencies

Inflation
Local 483.25 2,435.22 7,751.35 9,086.43 11,008.76 30,765.01
Foreign - - - - - -

Subtotal Inflation 483.25 2,435.22 7,751.35 9,086.43 11,008.76 30,765.01
Devaluation - - - - - -

Subtotal Price Contingencies 483.25 2,435.22 7,751.35 9,086.43 11,008.76 30,765.01

Financing charges during Implementation 1,229.53 1,220.10 1,501.99 1,414.66 1,370.00 6,736.28
Total PROJECT COSTS 1,497,095.81 1,531,206.96 1,864,710.37 1,752,560.75 1,691,444.97 8,337,018.86
 

Taxes 22,500.00 25,350.00 28,750.00 32,416.94 45,535.06 154,552.00
Foreign Exchange 5,621.43 38,496.61 50,110.90 38,496.61 38,498.76 171,224.31

Bangladesh
PEDP III

Project Components by Year -- Base Costs
(US$ '000)
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01/02 02/03 03/04 04/05 05/06 Total

1. Component 1- Learning and Teaching
1.1. Each Child Learns 1,460.06 4,412.06 3,073.38 3,187.08 3,345.28 15,477.87
1.2. School and Classroom-based Assessment 114.51 71.86 - - - 186.37
1.3. Curriculum Development 9,347.23 8,852.87 8,888.28 9,648.17 9,686.76 46,423.32
1.4. Textbook Distribution 3,838.02 54,953.82 55,081.96 55,210.61 55,339.78 224,424.19
1.5. ICT in Education 71.57 9,998.83 9,984.57 16,717.40 11,676.33 48,448.70
1.6. Teacher Education & Development 20,290.50 19,825.54 21,086.58 31,188.51 31,400.54 123,791.68

Subtotal Component 1- Learning and Teaching 35,121.89 98,114.99 98,114.78 115,951.78 111,448.68 458,752.13
2. Component 2-Participation and Disparities

2. 1.1. Alternative and Second Chance (NFE) - - 41,499.68 33,342.02 26,498.51 101,340.21
2.1.2. Pre-primary provision 35,445.24 70,622.18 73,911.67 71,165.10 71,449.76 322,593.96
2.1.3. Inclusive Education 143.72 144.29 144.87 145.45 146.03 724.35
2.1.4. Education in emergencies 715.71 718.58 721.45 724.34 727.23 3,607.31
2.1.5. Communication and social mobilization 1,374.17 1,379.67 1,385.19 1,390.73 1,396.29 6,926.04
2.2.1. Targeted Stipends - - 162,118.73 161,952.23 161,303.95 485,374.90
2.2.2. School Health & school feeding 3,414.82 3,428.48 97,195.08 96,747.13 96,024.96 296,810.46
2.2.3. School Environment 17,445.54 35,030.64 52,756.14 35,311.44 34,156.83 174,700.58
2.2.4. Need based infrastructure development 88,384.17 162,960.16 301,088.08 181,063.54 156,161.13 889,657.09

Subtotal Component 2-Participation and Disparities 146,923.37 274,283.98 730,820.89 581,841.98 547,864.69 2,281,734.90
3. Component 3-Decentralization and Effectiveness

3.1.1. Field level offices strengthened 4,239.41 8,517.53 16,853.21 6,825.67 14,212.58 50,648.40
3.1.2. Decentralized school management & governance 42,877.49 43,049.00 37,015.37 37,163.43 37,312.08 197,417.36
3.1.3. School level leadership development 536.79 1,724.59 2,272.57 2,173.01 2,618.04 9,325.00
3.1.4. Org review and strengthening 818.05 3,767.49 20,278.17 10,765.81 6,067.31 41,696.83
3.2.1. Grade V terminal exam strengthened 107.36 107.79 108.22 108.65 109.09 541.10
3.2.2. Teacher recruitment, promotion and deployment 14.31 3,643.19 7,308.30 14,675.07 18,399.04 44,039.91
3.2.3. Annual school census 858.86 862.29 865.74 869.20 872.68 4,328.78
3.3.4. National  Student Assessment 1,159.46 14.37 1,168.75 14.49 1,178.12 3,535.19

Subtotal Component 3-Decentralization and Effectivenes 50,611.72 61,686.24 85,870.33 72,595.33 80,768.94 351,532.57
4. Component 4--Planning and Management

4.1. PEDP III management and Governance 11,854.86 9,879.01 10,536.40 10,011.05 10,281.36 52,562.68
4.2. PEDP III Financial Management 505.81 50.30 50.50 50.70 50.91 708.22
4.3. Sector Finance - - - - - -
4.4. Strengthen Monitoring Functions 572.57 143.72 144.29 7,388.24 145.45 8,394.26
4.5. Human Resources and Development 2,137.76 2,103.46 2,106.39 2,089.04 2,091.91 10,528.56
4.6. Public, Private Partnerships (PPPs) - - - - - -

Subtotal Component 4--Planning and Management 15,071.00 12,176.48 12,837.58 19,539.04 12,569.62 72,193.73
5. Revenue Budget

1. MOPME 116,688.58 120,189.24 123,712.56 127,507.77 131,336.96 619,435.11
2. DPE 37,955.38 39,094.04 40,240.08 41,474.55 42,720.07 201,484.12
3. PTI 6,034.80 6,215.84 6,398.06 6,594.34 6,792.37 32,035.41
4. UEO 14,213.76 14,640.18 15,069.35 15,531.64 15,998.08 75,453.01
5. NAPE 446.36 459.75 473.23 487.74 502.39 2,369.47
6. Primary School 523,443.07 539,146.36 554,951.30 571,975.90 589,152.96 2,778,669.60
7. RNGPS-Community School 89,957.26 92,655.97 95,372.16 98,297.95 101,249.95 477,533.30

Subtotal Revenue Budget 788,739.22 812,401.39 836,216.72 861,869.89 887,752.79 4,186,980.01
6. Discrete Project

1. Discrete Project 459,399.09 271,323.78 99,348.07 99,348.07 49,670.24 979,089.24
Subtotal Discrete Project 459,399.09 271,323.78 99,348.07 99,348.07 49,670.24 979,089.24

Financing charges during Implementation 1,229.53 1,220.10 1,501.99 1,414.66 1,370.00 6,736.28

Total PROJECT COSTS 1,497,095.81 1,531,206.96 1,864,710.37 1,752,560.75 1,691,444.97 8,337,018.86

Bangladesh
PEDP3

Project Components by Year -- Totals Including Contingencies, Taxes , VAT and Duties
(US$ '000)
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Bangladesh
PEDP III

Detailed Cost Estimate by Gross and Net of Taxes

Figure in Thousand
0.05 0.045

Items Gross Amount Net of taxes Income tax Import duty VAT Total taxes 
 

% of tax
1. 7000 Civil Works * 62,105,575.00 56,204,140 2,810,207 3,091,228 5,901,435 10.5%
2. 6800 Machinery & Equipment 1,329,120.00 1,213,808 60,690 54,621 115,312 9.5%
3. 6800 Computers (Foreign)** 2,787,750.00 2,332,845 116,642 233,285 104,978 454,905 19.5%
3. 6800 Computers 689,411.00 629,599 31,480 28,332 59,812 9.5%
4. 6800 Vehicle (Foreign)*** 813,000 130,813 6,541 669,760 5,887 682,187 521.5%
4. 6800 Vehicle 368,280 336,329 16,816 15,135 31,951 9.5%
5. 6800 Furniture 1,535,630.00 1,402,402 70,120 63,108 133,228 9.5%
6. 6800 Teaching & Learning Materials 1,745,600.00 1,594,155 79,708 71,737 151,445 9.5%
8. Revenue Expenditure-Capital 10,456,976.25 10,456,976 - 0.0%
9. Discrete Project-capital 23,031,656.00 23,031,656 - 0.0%
Total Investment cost 104,862,998 97,332,723 3,192,205 903,045 3,435,026 7,530,275

10. 4600 Manpower 1,347,466 1,347,466 - 0.0%
11. 4800 Textbooks** 5,797,792.59 4,955,378 247,769 371,653 222,992 842,414 17.0%
11. 4800 Textbook 7,086,190.95 6,471,407 323,570 291,213 614,784 9.5%
12. 4800 Study & Survey 1,421,500.00 1,241,485 124,148 55,867 180,015 14.5%
13.4800  Seminar & Workshop 118,400.00 118,400 - 0.0%
14. 4800 SRG & TG 1,218,750.00 1,113,014 55,651 50,086 105,736 9.5%
15. 4800 International Consultants 1,487,500 1,299,127 129,913 58,461 188,373 14.5%
16.4800 National Consultants 875,000 764,192 76,419 34,389 110,808 14.5%
17. 4800 Local Training 13,467,803.00 13,467,803 - 0.0%
18.4800  International Training 480,000 419,214 41,921 18,865 60,786 14.5%
19. 4800 Curriculum Rivision 5,000 4,566 228 205 434 9.5%
20. 4800 Social Mobilization 480,000 438,356 21,918 19,726 41,644 9.5%
21.5900 School Grants 13,799,605.60 13,799,606 - 0.0%
22. 5900 Operational Fund 33,514,902.85 33,514,903 - 0.0%
23. 5900 Fund 26,886,692.66 26,886,693 - 0.0%
24. 4600 Teachers Salary 24,384,024.00 24,384,024 - 0.0%
25. 4900 Repairs & Maintenance 13,179,134.50 12,035,739 601,787 541,608 1,143,395 9.5%
26. 4800 Operational Cost 810,000.00 810,000 - 0.0%
27. 4800 Revenue Budget-Rec 282,631,624.31 282,631,624 - 0.0%
28. 4800 Discreted Project -Rec 45,504,591.00 45,504,591 - 0.0%
Total Recurrent Cost 474,495,977 471,207,587 1,623,325 371,653 1,293,412 3,288,390

29. Physical Contingencies 1,607,254.59 1,607,255 - 0.0%
30. Price Contingencies 2,153,550.74 2,153,551 - 0.0%
31 Financing charges during Implementation 471,539.42 471,539
Total Taka 583,591,320 572,772,656 4,815,529 1,274,698 4,728,437 10,818,665 2%
Total USD 8,337,019 8,182,467 68,793 18,210 67,549 154,552 2%
* Source  Tax at various slab, considered higest  5% and VAT 5.5% as per the FY 10-11
** Import duty 2.25 % to 10%, assumed 7.5% for Papers/books and 10 % for computers
***Vehicle  Import duty caculated on average basis, import duty (Custom duty, SD, VAT, etc at import stage) for 2001-2750 CC  vehicle is 438% and 2751-
4000 CC hi l  i  592%  i l di  Ad  i  t  
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Table 1.1. Each Child Learns

 Unit Unit

Cost Cost

Detailed Costs  (Local (US$ Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) '000) 01/02 02/03 03/04 04/05 05/06 Total

 I. Investment Costs  
A. Each Child Learns  

1. Students Learning Materials (SLM)  
Students Learning Materials  Lumsum 100,000.0 100,000.0 150,000.0 300,000.0 350,000.0 1,000,000.0

Total Investment Costs  100,000.0 100,000.0 150,000.0 300,000.0 350,000.0 1,000,000.0
II. Recurrent Costs  

A. Each Child Learns  
1. Study/Survey/Research/Workshop  

Study/Research /a  Number 1 - - 1 - 2 - - - - - -
Workshop/Seminar /b  number 5 5 5 5 5 25 - - - - - -

Subtotal Study/Survey/Research/Workshop  - - - - - -
2. Pilot Programme  

Pilot Programme /c  Lumsum 2,000.0 7,000.0 13,000.0 20,000.0 30,000.0 72,000.0
Total Recurrent Costs  2,000.0 7,000.0 13,000.0 20,000.0 30,000.0 72,000.0
Total  102,000.0 107,000.0 163,000.0 320,000.0 380,000.0 1,072,000.0
 
_________________________________
\a Study/Research on teachers / students performance, Budget moved to programme divisions
\b budget moved to Programme management
\c budget moved to programme divisions
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Table 1.2. School & Classroom-based Assessment

Unit

Cost Unit Cost

Detailed Costs Quantities (Local (US$ Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) '000) 01/02 02/03 03/04 04/05 05/06 Total

II. Recurrent Costs

A. School & classroom-based Assessment

1. Assessment of schools

Dev. of School based Assessment tools & methods Pilot 1 - - - - 1 1,500 21.429 1,500.0 - - - - 1,500.0
Printing of assessment tools & methods Pilot 1 - - - - 1 6,500 92.857 6,500.0 - - - - 6,500.0
School based assessment pilot Pilot - 1 - - - 1 5,000 71.429 - 5,000.0 - - - 5,000.0

Total 8,000.0 5,000.0 - - - 13,000.0
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Table 1.3. Curriculum Development

Unit Cost

Detailed Costs Quantities (Local Unit Cost Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) (US$ '000) 01/02 02/03 03/04 04/05 05/06 Total

 I. Investment Costs

A. Development of primary curriculum

1. Textbooks and Materials Dev & Tryout prog.

Grade-1 to 5 /a Lumsum 1 1 1 1 1 5 14,000 200 14,000.0 14,000.0 14,000.0 14,000.0 14,000.0 70,000.0
2. Curriculum Dissemination

Development & Printing of training materials Lumsum 1 - - - - 1 30,000 428.571 30,000.0 - - - - 30,000.0
Total Investment Costs 44,000.0 14,000.0 14,000.0 14,000.0 14,000.0 100,000.0
II. Recurrent Costs

A. Development of primary curriculum

1. Study/Survey/Research/Workshop

Study /b Number 1 - - - - 1 - - - - - -
2. Curriculum Revision of Text books

Curriculum Revision Grade 1-5 number 1 - - - - 1 5,000 71.429 5,000.0 - - - - 5,000.0
3. Curriculum Dissemination

Training of MT & KT on curriculum dissemination /c Lumsum 1 - - - - 1 2,000 28.571 2,000.0 - - - - 2,000.0
Curriculum Dissemination /d Teachers 60,000 60,000 60,000 65,000 65,000 310,000 10 0.143 600,000.0 600,000.0 600,000.0 650,000.0 650,000.0 3,100,000.0

Subtotal Curriculum Dissemination 602,000.0 600,000.0 600,000.0 650,000.0 650,000.0 3,102,000.0
4. NCTB Strenthening /e Lumsum 1 1 1 1 1 5 2,000 28.571 2,000.0 2,000.0 2,000.0 2,000.0 2,000.0 10,000.0

Total Recurrent Costs 609,000.0 602,000.0 602,000.0 652,000.0 652,000.0 3,117,000.0
Total 653,000.0 616,000.0 616,000.0 666,000.0 666,000.0 3,217,000.0
 
_________________________________
\a Budget according to the NCTB
\b budget moved to Programme divisions
\c budget moved to TED
\d 10days training programme, budget moved to TED
\e This for meeting, operation cost, training and other facility
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Table 1.4. Textbooks Distribution

Unit Unit

Cost Cost

Detailed Costs Quantities (Local (US$ Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) '000) 01/02 02/03 03/04 04/05 05/06 Total

II. Recurrent Costs

A. Textbook Distribution

1. Study/ Survey/Seminar & Workshop

Seminar & workshop /a number 1 1 1 1 1 5 - - - - - -
2. Text Books

Grade-1 /b no of books - 16,704,900 16,704,900 16,704,900 16,704,900 66,819,600 0.034 - 563,289.2 563,289.2 563,289.2 563,289.2 2,253,156.9
Grade-2 /c no of books - 15,249,300 15,249,300 15,249,300 15,249,300 60,997,200 0.036 0.001 - 544,476.3 544,476.3 544,476.3 544,476.3 2,177,905.0
Grade-3 /d no of books - 26,520,000 26,520,000 26,520,000 26,520,000 106,080,000 0.022 - 586,622.4 586,622.4 586,622.4 586,622.4 2,346,489.6
Grade-4 /e no of books - 25,500,000 25,500,000 25,500,000 25,500,000 102,000,000 0.03 - 765,000.0 765,000.0 765,000.0 765,000.0 3,060,000.0
Grade-5 /f no of books - 20,584,000 20,584,000 20,584,000 20,584,000 82,336,000 0.037 0.001 - 761,608.0 761,608.0 761,608.0 761,608.0 3,046,432.0

Subtotal Text Books - 3,220,995.9 3,220,995.9 3,220,995.9 3,220,995.9 12,883,983.5
3. Teachers Guide

Grade-1 to 5 /g no of TG 870,000 870,000 870,000 870,000 870,000 4,350,000 0.125 0.002 108,750.0 108,750.0 108,750.0 108,750.0 108,750.0 543,750.0
Others TLM /h no of  TG 330,000 330,000 330,000 330,000 330,000 1,650,000 0.125 0.002 41,250.0 41,250.0 41,250.0 41,250.0 41,250.0 206,250.0

Subtotal Teachers Guide 150,000.0 150,000.0 150,000.0 150,000.0 150,000.0 750,000.0
4. Supplementary Readng Materials (SRM)

Grade-1 /i no of SRM 375,000 375,000 375,000 375,000 375,000 1,875,000 0.05 0.001 18,750.0 18,750.0 18,750.0 18,750.0 18,750.0 93,750.0
Grade-2 /j no of SRM 375,000 375,000 375,000 375,000 375,000 1,875,000 0.05 0.001 18,750.0 18,750.0 18,750.0 18,750.0 18,750.0 93,750.0
Grade-3 /k no of SRM 375,000 375,000 375,000 375,000 375,000 1,875,000 0.05 0.001 18,750.0 18,750.0 18,750.0 18,750.0 18,750.0 93,750.0
Grade-4 /l no of SRM 375,000 375,000 375,000 375,000 375,000 1,875,000 0.05 0.001 18,750.0 18,750.0 18,750.0 18,750.0 18,750.0 93,750.0
Grade-5 /m no of SRM 375,000 375,000 375,000 375,000 375,000 1,875,000 0.05 0.001 18,750.0 18,750.0 18,750.0 18,750.0 18,750.0 93,750.0

Subtotal Supplementary Readng Materials (SRM) 93,750.0 93,750.0 93,750.0 93,750.0 93,750.0 468,750.0
Total 243,750.0 3,464,745.9 3,464,745.9 3,464,745.9 3,464,745.9 14,102,733.5
 
_________________________________
\a Budget moved to 4.2
\b 3 books for grade-2 all types of schools, Number of books as per admin (books), Cost estimates for colour books
\c 3 books for grade-2 all types of schools, Number of books as per admin (books), Cost estimates for colour books
\d 6 books for grade-3 all types of schools, Number of  books as per admin (books). no colour books
\e 6 books for grade-3 all types of schools, Number of  books as per admin (books). no colour books
\f 6 books for grade-3 all types of schools, Number of  books as per admin (books). no colour books
\g Estimated for 75000 schools @ 1 set, each set contain 58 TG
\h Estimated for 75000 schools @ 1set, each set contain 22books
\i Estimated for 75000 school @ 5 set and each set contain 5 books
\j Estimated for 75000 school @ 5 set and each set contain 5 books
\k Estimated for 75000 school @ 5 set and each set contain 5 books
\l Estimated for 75000 school @ 5 set and each set contain 5 books
\m Estimated for 75000 school @ 5 set and each set contain 5 books
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Table 1.5. ICT in Education  

Unit Cost

Detailed Costs  Quantities (Local Unit Cost Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) (US$ '000) 01/02 02/03 03/04 04/05 05/06 Total

 I. Investment Costs  
A. ICT in Education  

1. Computer & equipment  
Computers /a  number - - - 250 253 503 75 1.071 - - - 18,750.0 18,975.0 37,725.0
Multimedia Projector /b  number - - - 250 253 503 100 1.429 - - - 25,000.0 25,300.0 50,300.0
Sound System  number - - - 250 253 503 10 0.143 - - - 2,500.0 2,530.0 5,030.0
Earthing & Wareing  number - - - 250 253 503 10 0.143 - - - 2,500.0 2,530.0 5,030.0
Solar system  number - - - - - - - - - - - -
Furniture  number - - - 250 253 503 10 0.143 - - - 2,500.0 2,530.0 5,030.0
Software  number - - - 250 253 503 50 0.714 - - - 12,500.0 12,650.0 25,150.0
Internet  Unit - - - 250 253 503 12 0.171 - - - 3,000.0 3,036.0 6,036.0
Networking & Intranet  Lumsum - - - 250 253 503 200 2.857 - - - 50,000.0 50,600.0 100,600.0

Subtotal Computer & equipment  - - - 116,750.0 118,151.0 234,901.0
2. Computer & equipment  

Computers /c  number - 9,292 9,292 9,292 9,294 37,170 75 1.071 - 696,900.0 696,900.0 696,900.0 697,050.0 2,787,750.0
3. Development of digital TLM  

Development of digital TLM  Lumsum - - - 1 - 1 350,000 5,000 - - - 350,000.0 - 350,000.0
Total Investment Costs  - 696,900.0 696,900.0 1,163,650.0 815,201.0 3,372,651.0
II. Recurrent Costs  

A. ICT in Education  
1. Study/Survey/Seminar&Workshop  

Study /d  number 1 - - 1 - 2 - - - - - -
Workshop/Seminar /e  number 7 7 7 7 7 35 - - - - - -

Subtotal Study/Survey/Seminar&Workshop  - - - - - -
2. Pilot  

Pilot  Teacher 0.5 0.3 0.2 - - 1 10,000 142.857 5,000.0 3,000.0 2,000.0 - - 10,000.0
3. Training  

Network/web page training/Database /f  District - - - - - - - - - - - -
Total  5,000.0 699,900.0 698,900.0 1,163,650.0 815,201.0 3,382,651.0
 
_________________________________
\a All model School will get 2 laptop
\b All model school will get one Projector
\c 37170 schcool each will get one laptop and multimedia projector
\d budget moved to programme divisions
\e budget moved to programme management
\f Training budget form comphrehensive training plan
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Table 1.6. Teacher Education & Professional Development

Detailed Costs Quantities Unit Cost Unit Cost Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total (Local '000) (US$ '000) 01/02 02/03 03/04 04/05 05/06 Total

 I. Investment Costs

A. Teacher Education & Development

1. Orientation training

Materials Development & Printing Lumsum 1 - - - - 1 6,000 85.714 6,000.0 - - - - 6,000.0
2. Sub-cluster training

Materials Development & Printing /a Lumsum 1 - 1 - 1 3 1,000 14.286 1,000.0 - 1,000.0 - 1,000.0 3,000.0
3. Subject based training /b

Materials Dev, printing & TOT for refres  Lumsum 1 - - - - 1 6,000 85.714 6,000.0 - - - - 6,000.0
Materials dev, printing & TOT Lumsum 1 - - - - 1 30,000 428.571 30,000.0 - - - - 30,000.0

Subtotal Subject based training 36,000.0 - - - - 36,000.0
Total Investment Costs 43,000.0 - 1,000.0 - 1,000.0 45,000.0
II. Recurrent Costs

A. Teacher Education & Development

1. Dip-in-ed

Implemetation of Dip-in-ed /c number 0.2 0.2 0.2 0.2 0.2 1 1,100,000 15,714.286 220,000.0 220,000.0 220,000.0 220,000.0 220,000.0 1,100,000.0
Teacher training Stipends/ allowance /d Teacher 11,000 11,000 13,400 13,400 13,400 62,200 26 0.371 286,000.0 286,000.0 348,400.0 348,400.0 348,400.0 1,617,200.0

Subtotal Dip-in-ed 506,000.0 506,000.0 568,400.0 568,400.0 568,400.0 2,717,200.0
2. Orientation training

Orientation and subject based Training Teacher 15,000 15,000 15,000 27,500 27,500 100,000 15 0.214 225,000.0 225,000.0 225,000.0 412,500.0 412,500.0 1,500,000.0
3. Sub-cluster training

Sub-cluster training /f no of training66,000 66,000 72,000 72,000 72,000 348,000 3.5 0.05 231,000.0 231,000.0 252,000.0 252,000.0 252,000.0 1,218,000.0
Orientation of AUEOs /g Persons 1,500 1,500 - - - 3,000 5 0.071 7,500.0 7,500.0 - - - 15,000.0

Subtotal Sub-cluster training 238,500.0 238,500.0 252,000.0 252,000.0 252,000.0 1,233,000.0
4. Subject based training /h

Subject based refresher training /i Teacher 50,000 50,000 50,000 150,000 150,000 450,000 5 0.071 250,000.0 250,000.0 250,000.0 750,000.0 750,000.0 2,250,000.0
Sybject based training other then 5 ma   Teacher 30,000 30,000 30,000 30,000 30,000 150,000 5 0.071 150,000.0 150,000.0 150,000.0 150,000.0 150,000.0 750,000.0

Subtotal Subject based training 400,000.0 400,000.0 400,000.0 900,000.0 900,000.0 3,000,000.0
5. Teacher Network

Teacher Network /k UPAZALA 100 200 300 400 500 1,500 50 0.714 5,000.0 10,000.0 15,000.0 20,000.0 25,000.0 75,000.0

Total Recurrent Costs 1,374,500.0 1,379,500.0 1,460,400.0 2,152,900.0 2,157,900.0 8,525,200.0
Total 1,417,500.0 1,379,500.0 1,461,400.0 2,152,900.0 2,158,900.0 8,570,200.0
 
_________________________________
\a Materials development for sub-cluster training
\b Depending on comprehensive Teachers development plsn
\c Implement by DPE &  NAPE, Cost included materials development, Piloting, dissimination, printing , distribution, etc, budget moved to local training
\d Budget moved to local training
\e For the newly recruited teachers, Cost included materials development & printing, budget moved to local training
\f Sub-cluster trining for 1200 centre, 6 times in a year for 5 years, budget moved to local training
\g budget moved to local training
\h Depending on comprehensive Teachers development plsn
\i Budget movet to local training
\j budget moved to local training
\k budget moved to local training
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Table 2.1. Second Chance / Alt Eduction

Unit Unit

Cost Cost

Detailed Costs Quantities (Local (US$ Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) '000) 01/02 02/03 03/04 04/05 05/06 Total

II. Recurrent Costs

A. Second Chance /Alt Education

1. Survey/Study/Workshop

Survey /a Number 1 - - - - 1 - - - - - -
2. Support to programme

Out of school Programme for 6-10y   Students - - 481,367 386,283 294,820 1,162,470 2.5 0.036 - - 1,203,417.5 965,707.5 737,050.0 2,906,175.0
Out of School programme for dropo   Students - - 557,569 445,282 361,606 1,364,457 3 0.043 - - 1,672,707.0 1,335,846.0 1,084,818.0 4,093,371.0

Subtotal Support to programme - - 2,876,124.5 2,301,553.5 1,821,868.0 6,999,546.0
Total - - 2,876,124.5 2,301,553.5 1,821,868.0 6,999,546.0
 
_________________________________
\a budget moved to Programme divisions
\b Programme for children who are never in school
\c Programme for children who are dropped from school
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Table 2.2. Pre-Primary Education

Unit

Cost Unit Cost

Detailed Costs Quantities (Local (US$ Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) '000) 01/02 02/03 03/04 04/05 05/06 Total

 I. Investment Costs

A. Curriculum Development & Text book

1. Curriculum Development School 1 - - - - 1 5,000 71.429 5,000.0 - - - - 5,000.0
2. Text Books printing & Distribution /a no of books - - 2,100,000 - - 2,100,000 0.1 0.001 - - 210,000.0 - - 210,000.0
3. Teacher Guide /b Teacher 70,000 - - - - 70,000 0.05 0.001 3,500.0 - - - - 3,500.0
4. Supplementary Reading Materials (SRM) /c Teacher 30,000 32,000 - - - 62,000 0.05 0.001 1,500.0 1,600.0 - - - 3,100.0
5. Development, Printing, dissimitation & TOT Lumsum 1 - - - - 1 5,000 71.429 5,000.0 - - - - 5,000.0

Total Investment Costs 15,000.0 1,600.0 210,000.0 - - 226,600.0
II. Recurrent Costs

A. Pre-primary Education

1. Survey/Study/Review

Initial Study /d Quantity 1 - - - - 1 - - - - - -
Impact Study /e Quantity - - 1 - 1 2 - - - - - -

Subtotal Survey/Study/Review - - - - - -
2. GPS

GPS Teacher Salary /f teacher 18,836 37,672 37,672 37,672 37,672 169,524 126 1.8 2,373,336.0 4,746,672.0 4,746,672.0 4,746,672.0 4,746,672.0 21,360,024.0
GPS  fund/consumables /g teacher 18,836 37,672 37,672 37,672 37,672 169,524 4.4 0.063 82,878.4 165,756.8 165,756.8 165,756.8 165,756.8 745,905.6

Subtotal GPS 2,456,214.4 4,912,428.8 4,912,428.8 4,912,428.8 4,912,428.8 22,105,929.6
3. Dissimination training on PPE /h Teacher 1 - - - - 1 - - - - - -

Total Recurrent Costs 2,456,214.4 4,912,428.8 4,912,428.8 4,912,428.8 4,912,428.8 22,105,929.6
Total 2,471,214.4 4,914,028.8 5,122,428.8 4,912,428.8 4,912,428.8 22,332,529.6
 
_________________________________
\a 70000 school @ 30 books
\b on the basis of number of teachers
\c on the basis of number of teacher
\d One will be done 1st year, budget moved to programme divisions
\e budget moved to programme divisions
\f All the GPS school taken consideration, cost based on AOP 2010/11
\g All operation cost except salary of PPE teacher lumsum for a year
\h budget moved to TED
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Table 2.3. Mainstreaming IE

Unit Unit

Cost Cost

Detailed Costs Quantities (Local (US$ Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) '000) 01/02 02/03 03/04 04/05 05/06 Total

II. Recurrent Costs

A. Mainstreaming IE

1. Survey/Study/Seminar & workshop

Survey /a Number 1 - - - - 1 - - - - - -
Study /b Number - - 1 - - 1 - - - - - -

Subtotal Survey/Study/Seminar & workshop - - - - - -
2. IE Student Cost

Block Grants to UPEP Students 502 502 502 502 502 2,510 20 0.286 10,040.0 10,040.0 10,040.0 10,040.0 10,040.0 50,200.0
Total 10,040.0 10,040.0 10,040.0 10,040.0 10,040.0 50,200.0
 
_________________________________
\a budget moved to programme divisions
\b budget moved to programme divisions
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Table 2.4. Education in Emergencies

Unit

Cost Unit Cost

Detailed Costs Quantities (Local (US$ Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) '000) 01/02 02/03 03/04 04/05 05/06 Total

II. Recurrent Costs

A. Education in Emergncy

1. Study/Survey/Seminar & Workshop

Study /a number 1 1 - - - 2 - - - - - -
Seminar & Workshop/Training /b number 5 5 5 5 5 25 - - - - - -

Subtotal Study/Survey/Seminar & Workshop - - - - - -
2. Emergency Fund

Emergency Fund /c Upazala 25 25 25 25 25 125 2,000 28.571 50,000.0 50,000.0 50,000.0 50,000.0 50,000.0 250,000.0
Total 50,000.0 50,000.0 50,000.0 50,000.0 50,000.0 250,000.0
 
_________________________________
\a budget moved to programme divisions
\b budget moved to programme management
\c Block allocation per upazala for the emergency situation, Funding channel will be the UPEP
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Table 2.5. Communication and Social Mobilization

Unit Cost

Detailed Costs Quantities (Local Unit Cost Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) (US$ '000) 01/02 02/03 03/04 04/05 05/06 Total

II. Recurrent Costs

A. Communication and social mobilizations

1. Study/Survey/Seminar & Workshop

Study /a number 1 - 1 - - 2 - - - - - -
Workshop & Seminar /b number 50 50 50 50 50 250 - - - - - -

Subtotal Study/Survey/Seminar & Workshop - - - - - -
2. Media

Development of materials /c Lumsum 10 10 10 10 10 50 2,000 28.571 20,000.0 20,000.0 20,000.0 20,000.0 20,000.0 100,000.0
Printing school 100,000 100,000 100,000 100,000 100,000 500,000 0.1 0.001 10,000.0 10,000.0 10,000.0 10,000.0 10,000.0 50,000.0
Broadcasting /d minutes 2,000 2,000 2,000 2,000 2,000 10,000 20 0.286 40,000.0 40,000.0 40,000.0 40,000.0 40,000.0 200,000.0

Subtotal Media 70,000.0 70,000.0 70,000.0 70,000.0 70,000.0 350,000.0
3. Special Programme

Special Programmes /e Lumsum 1 1 1 1 1 5 22,000 314.286 22,000.0 22,000.0 22,000.0 22,000.0 22,000.0 110,000.0
4. National Events

National Events /f Lumsum 1 1 1 1 1 5 4,000 57.143 4,000.0 4,000.0 4,000.0 4,000.0 4,000.0 20,000.0
Total 96,000.0 96,000.0 96,000.0 96,000.0 96,000.0 480,000.0
 
_________________________________
\a budget moved to programme divisions
\b Budget moved to 4.2
\c for making of TV drama, mena cartoon and others materials development
\d Broadcasting in TV, Radio, etc
\e once in a year
\f Education week, Education for all, national days and others events
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Table 2.6. Targeted Stipends

Unit Unit

Cost Cost

Detailed Costs Quantities (Local (US$ Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) '000) 01/02 02/03 03/04 04/05 05/06 Total

II. Recurrent Costs

A. Targeted Stipends

1. Survey/Study/ Seminar & Workshop

Survey /a number 1 - - - - 1 - - - - - -
Impact Study /b number - - 1 - - 1 - - - - - -

Subtotal Survey/Study/ Seminar & Workshop - - - - - -
2. Cash Stipends

Stipends /c Students - - 7,858,697 7,819,996 7,758,302 23,436,995 1.4 0.02 - - 11,002,175.8 10,947,994.4 10,861,622.8 32,811,793.0
Service charge /d Students - - 7,858,697 7,819,996 7,758,302 23,436,995 0.03 - - 235,760.9 234,599.9 232,749.1 703,109.9

Subtotal Cash Stipends - - 11,237,936.7 11,182,594.3 11,094,371.9 33,514,902.9
Total - - 11,237,936.7 11,182,594.3 11,094,371.9 33,514,902.9
 
_________________________________
\a Rapid assessment of on going primary education stipend programme, budget moved to programme divisions
\b budget moved to programme divisions
\c 7.8 mil students receiving stipends in 2009, no of quantities as per the PESP, 1st two year cover from discrete project
\d 2.5 % of actual expenditure to be provided to disbursing bank as service charge
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Table 2.7. School Health & School feeding

Unit Unit

 Cost Cost

Detailed Costs  Quantities (Local (US$ Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) '000) 01/02 02/03 03/04 04/05 05/06 Total

 I. Investment Costs  
A. School Health & School Feeding  

1. Distribution of Materials & Equipment /a  School 37,672 37,672 37,672 37,672 37,672 188,360 5 0.071 188,360.0 188,360.0 188,360.0 188,360.0 188,360.0 941,800.0
Total Investment Costs  188,360.0 188,360.0 188,360.0 188,360.0 188,360.0 941,800.0
II. Recurrent Costs  

A. School Health & School Feeding  
1. Survey/Study/ Seminar & Workshop  

Study /b  number 1 - - 1 - 2 - - - - - -
Workshop /c  number 1 1 1 1 1 5 - - - - - -

Subtotal Survey/Study/ Seminar & Workshop  - - - - - -
2. Food for students /d  Students - - 2,757,438 2,743,858 2,722,211 8,223,507 2.38 0.034 - - 6,562,702.4 6,530,382.0 6,478,862.2 19,571,946.7
3. Block Grant UPEP /e  Upazala 502 502 502 502 502 2,510 100 1.429 50,200.0 50,200.0 50,200.0 50,200.0 50,200.0 251,000.0

Total Recurrent Costs  50,200.0 50,200.0 6,612,902.4 6,580,582.0 6,529,062.2 19,822,946.7
Total  238,560.0 238,560.0 6,801,262.4 6,768,942.0 6,717,422.2 20,764,746.7
 
_________________________________
\a All GPS school will get first aid box with training to tachers
\b Budget moved to programme divisions
\c budget moved to programme management
\d 10 tk per day for 238 days for targeted students, Remaining 25.5 lac students cover by WFP project, Number of students from projection figure
\e From Upazila level medical team visit once a year
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Table 2.8. School Environment

Unit Unit

Cost Cost

Detailed Costs  Quantities (Local (US$ Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) '000) 01/02 02/03 03/04 04/05 05/06 Total

 I. Investment Costs  
A. School Enviornment  

1. School Toilets  
WC Male Teachers & boys /a  number 2,200 4,400 6,600 4,400 4,355 21,955 75 1.071 165,000.0 330,000.0 495,000.0 330,000.0 326,625.0 1,646,625.0
Urinals male teachers & boys /b  number 5,400 10,800 16,200 10,800 10,550 53,750 10 0.143 54,000.0 108,000.0 162,000.0 108,000.0 105,500.0 537,500.0
WC women teachers & girls /c  number 5,330 10,660 15,990 10,660 10,610 53,250 75 1.071 399,750.0 799,500.0 1,199,250.0 799,500.0 795,750.0 3,993,750.0

Subtotal School Toilets  618,750.0 1,237,500.0 1,856,250.0 1,237,500.0 1,227,875.0 6,177,875.0
2. School Water Supply Sources  

Deep Tube-well  number 1,600 3,200 4,800 3,200 2,920 15,720 150 2.143 240,000.0 480,000.0 720,000.0 480,000.0 438,000.0 2,358,000.0
Shallow Tube-well  number 1,600 3,200 4,800 3,200 2,920 15,720 60 0.857 96,000.0 192,000.0 288,000.0 192,000.0 175,200.0 943,200.0
Tara Pump & others water supply sources  number 800 1,600 2,400 1,600 1,460 7,860 75 1.071 60,000.0 120,000.0 180,000.0 120,000.0 109,500.0 589,500.0

Subtotal School Water Supply Sources  396,000.0 792,000.0 1,188,000.0 792,000.0 722,700.0 3,890,700.0
3. Furniture  

Furniture  Lumsum 1,500 3,000 4,500 3,000 3,000 15,000 100 1.429 150,000.0 300,000.0 450,000.0 300,000.0 300,000.0 1,500,000.0
Total Investment Costs  1,164,750.0 2,329,500.0 3,494,250.0 2,329,500.0 2,250,575.0 11,568,575.0
II. Recurrent Costs  

A. School Enviornment  
1. Repair of Existing Toilets  

WC Male Teachers /d  number 250 500 750 500 415 2,415 30 0.429 7,500.0 15,000.0 22,500.0 15,000.0 12,450.0 72,450.0
Boys WC /e  number 800 1,600 2,400 1,600 1,318 7,718 30 0.429 24,000.0 48,000.0 72,000.0 48,000.0 39,540.0 231,540.0
Girls WC /f  number 750 1,500 2,250 1,500 1,528 7,528 30 0.429 22,500.0 45,000.0 67,500.0 45,000.0 45,840.0 225,840.0

Total Recurrent Costs  54,000.0 108,000.0 162,000.0 108,000.0 97,830.0 529,830.0
Total  1,218,750.0 2,437,500.0 3,656,250.0 2,437,500.0 2,348,405.0 12,098,405.0
 
_________________________________
\a As per DPE report
\b As per DPE repot
\c As per DPE report
\d As per PK das report
\e As per PK das repot
\f As per PK das report
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Table 2.9. Need based infrastructure development

Unit

Cost Unit Cost

Detailed Costs Quantities (Local (US$ Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) '000) 01/02 02/03 03/04 04/05 05/06 Total

 I. Investment Costs

A. Need Based insfructure Development

1. Construction of School

GPS School 260 260 1,330 550 260 2,660 4,000 57.143 1,040,000.0 1,040,000.0 5,320,000.0 2,200,000.0 1,040,000.0 10,640,000.0
RNGPS School - 5 20 5 2 32 4,000 57.143 - 20,000.0 80,000.0 20,000.0 8,000.0 128,000.0
Community School - 5 10 2 - 17 4,000 57.143 - 20,000.0 40,000.0 8,000.0 - 68,000.0

Subtotal Construction of School 1,040,000.0 1,080,000.0 5,440,000.0 2,228,000.0 1,048,000.0 10,836,000.0
2. Additional Classroom

Additional Classroom /a Classroom 3,200 6,400 9,600 6,400 6,085 31,685 1,200 17.143 3,840,000.0 7,680,000.0 11,520,000.0 7,680,000.0 7,302,000.0 38,022,000.0
Total Investment Costs 4,880,000.0 8,760,000.0 16,960,000.0 9,908,000.0 8,350,000.0 48,858,000.0
II. Recurrent Costs

A. Repair & Maintenance of Schools

1. Repair & Maintenance of School

Zone A to be replaced /b Classroom 200 400 600 400 24 1,624 800 11.429 160,000.0 320,000.0 480,000.0 320,000.0 19,200.0 1,299,200.0
Zone B, Major Repair /c Classroom 1,800 3,600 5,400 3,600 3,880 18,280 300 4.286 540,000.0 1,080,000.0 1,620,000.0 1,080,000.0 1,164,000.0 5,484,000.0
Zone C, D, E Major repair /d Classroom 1,800 3,600 5,400 3,600 3,880 18,280 150 2.143 270,000.0 540,000.0 810,000.0 540,000.0 582,000.0 2,742,000.0
Routine maintenance /e Classroom 7,800 15,600 23,400 15,600 15,010 77,410 30 0.429 234,000.0 468,000.0 702,000.0 468,000.0 450,300.0 2,322,300.0
Others maintenance /f Classroom 10,700 21,400 32,100 21,400 21,450 107,050 7.49 0.107 80,143.0 160,286.0 240,429.0 160,286.0 160,660.5 801,804.5

Total Recurrent Costs 1,284,143.0 2,568,286.0 3,852,429.0 2,568,286.0 2,376,160.5 12,649,304.5
Total 6,164,143.0 11,328,286.0 20,812,429.0 12,476,286.0 10,726,160.5 61,507,304.5
 
_________________________________
\a Average Cost for semi pakka & building construction
\b As per DPE report, Cost included service charge
\c As per DPE report, cost included service charge
\d As per DPE report, cost included service charge
\e As per DPE report, cost included service charge
\f As per DPE report, cost included service charge
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Table 3.1. Field level offices strengthened

Unit Cost Unit Cost

Detailed Costs Quantities (Local (US$ Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) '000) 01/02 02/03 03/04 04/05 05/06 Total

 I. Investment Costs

A. Field level offices strengthened

1. Education Building

PTI /a number - - 10 10 35 55 5,000 71.429 - - 50,000.0 50,000.0 175,000.0 275,000.0
URC (New) /b number - - 5 5 20 30 5,000 71.429 - - 25,000.0 25,000.0 100,000.0 150,000.0
UEO Extention /c number 50 50 50 100 253 503 2,000 28.571 100,000.0 100,000.0 100,000.0 200,000.0 506,000.0 1,006,000.0

Subtotal Education Building 100,000.0 100,000.0 175,000.0 275,000.0 781,000.0 1,431,000.0
2. Computers & Equipments

Computers, UPS, volt Stabilizer /d number - 1,000 1,130 - - 2,130 200 2.857 - 200,000.0 226,000.0 - - 426,000.0
Printers (Laser & Colour) & Scanner /e number - 500 620 - - 1,120 60 0.857 - 30,000.0 37,200.0 - - 67,200.0
Multimedia Projector /f number - 500 620 - - 1,120 100 1.429 - 50,000.0 62,000.0 - - 112,000.0
Photocopier /g number - 55 - - - 55 300 4.286 - 16,500.0 - - - 16,500.0

Subtotal Computers & Equipments - 296,500.0 325,200.0 - - 621,700.0
3. Vehicle

Microbus /h number - - 55 - - 55 3,000 42.857 - - 165,000.0 - - 165,000.0
Motor bike /i number - - 2,569 - - 2,569 120 1.714 - - 308,280.0 - - 308,280.0

Subtotal Vehicle - - 473,280.0 - - 473,280.0
Total Investment Costs 100,000.0 396,500.0 973,480.0 275,000.0 781,000.0 2,525,980.0
II. Recurrent Costs

A. Additional Manpower

1. Additional manpower

Manpower PTI Officer PTI 55 55 55 55 55 275 257.185 3.674 14,145.2 14,145.2 14,145.2 14,145.2 14,145.2 70,725.9
Manpower PTI Staff PTI 277 277 277 277 277 1,385 119.5 1.707 33,101.5 33,101.5 33,101.5 33,101.5 33,101.5 165,507.5
Manpower UEO staff Upazala 1,152 1,152 1,152 1,152 1,152 5,760 115.1 1.644 132,595.2 132,595.2 132,595.2 132,595.2 132,595.2 662,976.0
Manpower URC Officer URC 24 24 24 24 24 120 257.185 3.674 6,172.4 6,172.4 6,172.4 6,172.4 6,172.4 30,862.2
Manpower URC Staff URC 72 72 72 72 72 360 141 2.014 10,152.0 10,152.0 10,152.0 10,152.0 10,152.0 50,760.0

Total Recurrent Costs 196,166.3 196,166.3 196,166.3 196,166.3 196,166.3 980,831.6
Total 296,166.3 592,666.3 1,169,646.3 471,166.3 977,166.3 3,506,811.6
 
_________________________________
\a Need based, Unit cost on the basis of LGED, Cost included construction, furniture & equipment , service charge, etc
\b Unit cost on the basis of LGED, Cost included construction, furniture & equipment , service charge, etc
\c Unit cost on the basis of LGED, Cost included construction, furniture & equipment , service charge, etc
\d For PTI 110, UEO 1010 and for URC 1010
\e PTI -110, UEO -505 and for URC 505
\f PTI 110, UEO 505 and for URC 505
\g 55 for PTI
\h 55 microbus for PTI
\i 505 for UEO, 2000 for AUEO and 64 for AMO DPEO office
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Table 3.2. Decentralized school management & governance

Unit Unit

Cost Cost

Detailed Costs (Local (US$ Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) '000) 01/02 02/03 03/04 04/05 05/06 Total

II. Recurrent Costs

A. Decentralized school based management & funding

1. Study/Survey/Seminar & Workshop

Study /a number 1 - - - - 1 - - - - - -
Seminar & Workshop /b number 2 2 2 2 2 10 - - - - - -

Subtotal Study/Survey/Seminar & Workshop - - - - - -
2. SLIP

Stakeholder Training /c Trainee 286,929 286,929 - - - 573,858 1.5 0.021 430,393.5 430,393.5 - - - 860,787.0
Master Training Refresher /d TO/ATO 700 700 700 700 700 3,500 5 0.071 3,500.0 3,500.0 3,500.0 3,500.0 3,500.0 17,500.0
School Funding /e School 63,762 63,762 63,762 63,762 63,762 318,810 40 0.571 2,550,480.0 2,550,480.0 2,550,480.0 2,550,480.0 2,550,480.0 12,752,400.0
Review and Monitoring /f Workshop - - 3 3 3 9 100 1.429 - - 300.0 300.0 300.0 900.0

Subtotal SLIP 2,984,373.5 2,984,373.5 2,554,280.0 2,554,280.0 2,554,280.0 13,631,587.0
3. UPEP

Master Training /g Upazala 800 800 - - - 1,600 - - - - - -
Upazala Funding /h upazala 503 503 503 503 503 2,515 20 0.286 10,060.0 10,060.0 10,060.0 10,060.0 10,060.0 50,300.0
Workshop upazala 100 100 100 100 100 500 10 0.143 1,000.0 1,000.0 1,000.0 1,000.0 1,000.0 5,000.0

Subtotal UPEP 11,060.0 11,060.0 11,060.0 11,060.0 11,060.0 55,300.0
Total 2,995,433.5 2,995,433.5 2,565,340.0 2,565,340.0 2,565,340.0 13,686,887.0
 
_________________________________
\a budget moved to programme divisions
\b budget moved to 4.2
\c 9 prsons for each school, it will be completed by within 2 years, budget moved to TED
\d budget moved to TED
\e all 4 types school covered from Ist year of the programme and maximum of Taka 50000.
\f Monitoring of SLIP training
\g will be completed by year 2, budget moved to TED
\h all upazala cover form 1st year of the programme
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Table 3.3. School level leadership development

Unit

Cost

Detailed Costs Quantities (Local Unit Cost Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) (US$ '000) 01/02 02/03 03/04 04/05 05/06 Total

 I. Investment Costs

A. School level leadership development

1. Learning Materials

Materials Development, Printing & TOT Teacher 1 - 1 - - 2 7,500 107.143 7,500.0 - 7,500.0 - - 15,000.0
Total Investment Costs 7,500.0 - 7,500.0 - - 15,000.0
II. Recurrent Costs

A. School level leadership development

1. Study/Survey/Seminar&Workshop

Study /a number - - - 1 - 1 - - - - - -
Workshop/Seminar /b number 7 - - - - 7 - - - - - -

Subtotal Study/Survey/Seminar&Workshop - - - - - -
2. Training

Head Teacher Training Local /c Teacher 2,000 8,000 10,000 10,000 12,000 42,000 15 0.214 30,000.0 120,000.0 150,000.0 150,000.0 180,000.0 630,000.0
Total Recurrent Costs 30,000.0 120,000.0 150,000.0 150,000.0 180,000.0 630,000.0
Total 37,500.0 120,000.0 157,500.0 150,000.0 180,000.0 645,000.0
 
_________________________________
\a budget moved to programme divisions
\b budget moved to 4.2
\c budget moved to TED
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Table 3.4. Org review and strengthening

Detailed Costs Quantities Unit Cost Unit Cost Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total (Local '000) (US$ '000) 01/02 02/03 03/04 04/05 05/06 Total

 I. Investment Costs

A. Org review & strengthening

1. Education Building

DPE (Head Office) /a number - 0.1 0.3 0.4 0.2 1 450,000 6,428.571 - 45,000.0 135,000.0 180,000.0 90,000.0 450,000.0
Divisional office rest house /b number - - 3 4 - 7 4,000 57.143 - - 12,000.0 16,000.0 - 28,000.0
DPEO /c number - 8 16 20 20 64 2,500 35.714 - 20,000.0 40,000.0 50,000.0 50,000.0 160,000.0
Leadership centre (Cox'sbazar) /d number - 0.1 0.4 0.4 0.2 1.1 100,000 1,428.571 - 10,000.0 40,000.0 40,000.0 20,000.0 110,000.0
NAPE /e number - 0.1 0.3 0.4 0.2 1 1,000,000 14,285.714 - 100,000.0 300,000.0 400,000.0 200,000.0 1,000,000.0

Subtotal Education Building - 175,000.0 527,000.0 686,000.0 360,000.0 1,748,000.0
2. Computers & Equipments

Computers, UPS, volt Stabilizer /f number - - 342 - - 342 200 2.857 - - 68,400.0 - - 68,400.0
Printers (Laser & Colour) & Scanner /g number - - 91 - - 91 60 0.857 - - 5,460.0 - - 5,460.0
Multimedia Projector /h number - - 91 - - 91 100 1.429 - - 9,100.0 - - 9,100.0
Photocopier /i number - - 89 - - 89 300 4.286 - - 26,700.0 - - 26,700.0
Others equipment /j Lumsum - - 20,000.0 - - 20,000.0
Equipment for NAPE /k Lumsum - - 1 - - 1 50,000 714.286 - - 50,000.0 - - 50,000.0

Subtotal Computers & Equipments - - 179,660.0 - - 179,660.0
3. Vehicle

Vehicle (4WD) /l number - - 81 - - 81 8,000 114.286 - - 648,000.0 - - 648,000.0
Microbus /m number - 10 - - - 10 3,000 42.857 - 30,000.0 - - - 30,000.0

Subtotal Vehicle - 30,000.0 648,000.0 - - 678,000.0
Total Investment Costs - 205,000.0 1,354,660.0 686,000.0 360,000.0 2,605,660.0
II. Recurrent Costs

A. Org review & strengthening

1. Study/Survey/Seminar & Workshop

Seminar & Workshop /n number 10 10 10 10 10 50 - - - - - -
B. Additional Manpower

1. Additional manpower

Manpower DPE Officer Persons 62 62 62 62 62 310 384.15 5.488 23,817.3 23,817.3 23,817.3 23,817.3 23,817.3 119,086.5
Manpower DPE Staff Persons 82 82 82 82 82 410 135 1.929 11,070.0 11,070.0 11,070.0 11,070.0 11,070.0 55,350.0
Manpower DD officer DD office 1 1 1 1 1 5 586.2 8.374 586.2 586.2 586.2 586.2 586.2 2,931.0
Manpower DD staff DD office 13 13 13 13 13 65 135 1.929 1,755.0 1,755.0 1,755.0 1,755.0 1,755.0 8,775.0
Manpower DPEO staff District 48 48 48 48 48 240 117.1 1.673 5,620.8 5,620.8 5,620.8 5,620.8 5,620.8 28,104.0
Manpower NAPE District 65 65 65 65 65 325 220 3.143 14,300.0 14,300.0 14,300.0 14,300.0 14,300.0 71,500.0

Total 57,149.3 262,149.3 1,411,809.3 743,149.3 417,149.3 2,891,406.5
 
_________________________________
\a Building included medical centre and Engineering Unit, cost on the basis of LGED, Cost included construction, furniture & equipment , service charge, etc
\b Rest house for 7 divisional office
\c Unit cost on the basis of LGED, Cost included construction, furniture & equipment , service charge, etc
\d Unit cost on the basis of LGED, Cost included construction, furniture & equipment , service charge, etc
\e Block allocation for NAPE
\f For DPE 200, DD 14, DPEO 128,
\g For DPE 20, DD 7, DPEO 64
\h For DPE 20, DD 7, DPEO 64
\i 20 for DPE, 64 for DPEO & 7 for DD office
\j Risograph, Fire alarm and extingushier, PABX system, CC TV, Water  refiner machine, electrical floor cleaner, Scaner (vehicle & bag)
\k Block allocation for NAPE
\l 10  for DPE , 64 for DPEO & 7  for DD office
\m 10 Microbus for DPE
\n budget moved to programme management
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Table 3.5. Grade V terminal exam strengthened

Unit

Cost

Detailed Costs Quantities (Local Unit Cost Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) (US$ '000) 01/02 02/03 03/04 04/05 05/06 Total

II. Recurrent Costs

A. Grade-V terminal exam Strengthened

1. Study/ Survey/Seminar & Workshop

Study /a number 1 1 1 1 1 5 - - - - - -
B. Items Writing, testing  & Analyzing

1. Items Writing, testing & Analyzing

Items Writing, testing & Analyzing /b number 1 1 1 1 1 5 7,500 107.143 7,500.0 7,500.0 7,500.0 7,500.0 7,500.0 37,500.0
Total 7,500.0 7,500.0 7,500.0 7,500.0 7,500.0 37,500.0
 
_________________________________
\a budget moved to programme divisions
\b Without TA
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Table 3.6. Teacher recruitment, promotion and deployment

Unit

Cost Unit Cost

Detailed Costs Quantities (Local (US$ Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) '000) 01/02 02/03 03/04 04/05 05/06 Total

II. Recurrent Costs

A. Teacher recruitment , promotion & deployment

1. Study/Survey/Seminar & Workshop

Study /a number 1 - 1 - - 2 - - - - - -
Seminar & Workshop /b number 20 20 20 20 20 100 - - - - - -

Subtotal Study/Survey/Seminar & Workshop - - - - - -
2. Teachers Incentive Pilot number 0.2 0.3 0.5 1 1 3 5,000 71.429 1,000.0 1,500.0 2,500.0 5,000.0 5,000.0 15,000.0
3. Teachers Registration board Board - - - - - - - - - - - -
4. Additional Teacher

GPS /c Teachers - 2,000 4,000 8,000 10,000 24,000 126 1.8 - 252,000.0 504,000.0 1,008,000.0 1,260,000.0 3,024,000.0
Total 1,000.0 253,500.0 506,500.0 1,013,000.0 1,265,000.0 3,039,000.0
 
_________________________________
\a budget moved to programme divisions
\b budget moved to programme management
\c STR 1: 40 assumed, on the basis of Projection, unit cost on the basis of AOP 2010
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Table 3.7. Annual school Census

Unit Cost

Detailed Costs Quantities (Local Unit Cost Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) (US$ '000) 01/02 02/03 03/04 04/05 05/06 Total

II. Recurrent Costs

A. Annual school census

1. Study/Survey/Seminar & Workshop

Study /a number 1 1 1 1 1 5 60,000 857.143 60,000.0 60,000.0 60,000.0 60,000.0 60,000.0 300,000.0
Workshop & Seminar /b Number 50 50 50 50 50 250 - - - - - -

Total 60,000.0 60,000.0 60,000.0 60,000.0 60,000.0 300,000.0
 
_________________________________
\a ASC will be conducted once in a year, Budget moved to programme divisions
\b budget moved to 4.2
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Table 3.8. National Student Assessment

Unit Cost

Detailed Costs Quantities (Local Unit Cost Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) (US$ '000) 01/02 02/03 03/04 04/05 05/06 Total

II. Recurrent Costs

A. National Student Assessment

1. Study/Survey/Seminar & Workshop

Study /a number 1 - 1 - 1 3 80,000 1,142.857 80,000.0 - 80,000.0 - 80,000.0 240,000.0
Workshop & Seminar /b number 50 50 50 50 50 250 - - - - - -

Subtotal Study/Survey/Seminar & Workshop 80,000.0 - 80,000.0 - 80,000.0 240,000.0
2. Assessment

Grade-3 Students 100,000 - 100,000 - 100,000 300,000 - - - - - -
Grade-5 Students 100,000 - 100,000 - 100,000 300,000 - - - - - -
National Assessment Centre unit 1 1 1 1 1 5 1,000 14.286 1,000.0 1,000.0 1,000.0 1,000.0 1,000.0 5,000.0

Subtotal Assessment 1,000.0 1,000.0 1,000.0 1,000.0 1,000.0 5,000.0
Total 81,000.0 1,000.0 81,000.0 1,000.0 81,000.0 245,000.0
 
_________________________________
\a study on national students assessment, budget moved to programme divisions
\b budget moved to programme management
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Table 4.1. PEDP III management and Governance  

Unit Cost

Detailed Costs  Quantities (Local Unit Cost Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) (US$ '000) 01/02 02/03 03/04 04/05 05/06 Total

 I. Investment Costs  
A. Prog3 Management  

1. Equipment , Furniture, Vehicle  
Computers,Software, Printers, OHP, volt stab.  etc /a  number 20 - - - - 20 400 5.714 8,000.0 - - - - 8,000.0
Digital camera, scanner, Photocopier /b  number 40 - - - - 40 500 7.143 20,000.0 - - - - 20,000.0
Vehicle /c  number 6 - - - - 6 5,000 71.429 30,000.0 - - - - 30,000.0
Furniture /d  number 51 - - - - 51 600 8.571 30,600.0 - - - - 30,600.0

Total Investment Costs  88,600.0 - - - - 88,600.0
II. Recurrent Costs  

A. PEDP III Management  
1. Study/Survey/Seminar & Workshop  

Study & Survey  Lumsum 67,000.0 16,000.0 60,000.0 22,000.0 39,000.0 204,000.0
Workshop & Seminar /e  number 150 150 150 150 150 750 150 2.143 22,500.0 22,500.0 22,500.0 22,500.0 22,500.0 112,500.0

Subtotal Study/Survey/Seminar & Workshop  89,500.0 38,500.0 82,500.0 44,500.0 61,500.0 316,500.0
2. Technical Assistance  

International Consultants /f  P/M 150 150 150 150 150 750 1,750 25 262,500.0 262,500.0 262,500.0 262,500.0 262,500.0 1,312,500.0
International Consultants (Pool) /g  P/M 20 20 20 20 20 100 1,750 25 35,000.0 35,000.0 35,000.0 35,000.0 35,000.0 175,000.0
National Consultants /h  P/M 400 400 400 400 400 2,000 350 5 140,000.0 140,000.0 140,000.0 140,000.0 140,000.0 700,000.0
National Consultants (Pool) /i  P/M 100 100 100 100 100 500 350 5 35,000.0 35,000.0 35,000.0 35,000.0 35,000.0 175,000.0

Subtotal Technical Assistance  472,500.0 472,500.0 472,500.0 472,500.0 472,500.0 2,362,500.0
3. Staff Salary  

PSO  P/M 15 15 15 15 15 75 500 7.143 7,500.0 7,500.0 7,500.0 7,500.0 7,500.0 37,500.0
Programme Divisions officers  P/M 11 11 11 11 11 55 544.5 7.779 5,989.5 5,989.5 5,989.5 5,989.5 5,989.5 29,947.5
Programme Divisions Staff  P/M 24 24 24 24 24 120 112 1.6 2,688.0 2,688.0 2,688.0 2,688.0 2,688.0 13,440.0

Subtotal Staff Salary  16,177.5 16,177.5 16,177.5 16,177.5 16,177.5 80,887.5
4. Operational Cost  Lumsum 1 1 1 1 1 5 162,000 2,314.286 162,000.0 162,000.0 162,000.0 162,000.0 162,000.0 810,000.0

Total Recurrent Costs  740,177.5 689,177.5 733,177.5 695,177.5 712,177.5 3,569,887.5
Total  828,777.5 689,177.5 733,177.5 695,177.5 712,177.5 3,658,487.5
 
_________________________________
\a Cmputers for PSO and PMU
\b for PSO & PMU
\c 1 four wheel drive and 1 Microbus for PSO, 2 four wheel drive & 2 microbus for PMU
\d for the PSU and PMU
\e All the subcomponent budget included
\f This consultants procure thro package
\g This consultants procure thro outside package
\h This consultants procure thro package
\i This consultants procure thro outside package
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Table 4.2. PEDP III Financial Management

Unit

Cost Unit Cost

Detailed Costs Quantities (Local (US$ Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) '000) 01/02 02/03 03/04 04/05 05/06 Total

 I. Investment Costs

A. PROG3 financial management

1. Financial Management

Re Customization of Accounting software Lumsum 1 1 1 1 1 5 3,000 42.857 3,000.0 3,000.0 3,000.0 3,000.0 3,000.0 15,000.0
Server with Colleberation with iBAS Lumsum 1 1 1 1 1 5 500 7.143 500.0 500.0 500.0 500.0 500.0 2,500.0

Total Investment Costs 3,500.0 3,500.0 3,500.0 3,500.0 3,500.0 17,500.0
II. Recurrent Costs

A. PROG3 financial management

1. Financial Management

Trining of official/staff /a Lumsum 4,548 - - - - 4,548 7 0.1 31,836.0 - - - - 31,836.0
Total Recurrent Costs 31,836.0 - - - - 31,836.0
Total 35,336.0 3,500.0 3,500.0 3,500.0 3,500.0 49,336.0
 
_________________________________
\a DPE 20, DD off-14, DPO-130, UEO-1000, URC-1000, PTI-110 total 2278 officer/staff, Two times training, budget moved to TED
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Table 4.3. Sector Finance

Unit Unit

Cost Cost

Detailed Costs Quantities (Local (US$ Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) '000) 01/02 02/03 03/04 04/05 05/06 Total

II. Recurrent Costs

A. Sector Finance

1. Study/Survey/Seminar & Workshop

Study /a number 1 1 1 1 1 5 - - - - - -
Workshop & Seminar /b Number 50 50 50 50 50 250 - - - - - -

Total - - - - - -
 
_________________________________
\a ASC will be conducted once in a year
\b budget moved to 4.2
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Table 4.4. Strengthen Monitoring Functions

Unit Cost

Detailed Costs Quantities (Local Unit Cost Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) (US$ '000) 01/02 02/03 03/04 04/05 05/06 Total

II. Recurrent Costs

A. Strengthening Monitoring Functions

1. Study/Survey/Seminar & Workshop

Study /a number 2 - 2 - 3 7 - - - - - -
Workshop & Seminar District 50 50 50 50 50 250 - - - - - -
QSTF /b Lumsum 1 1 1 1 1 5 - - - - - -

Subtotal Study/Survey/Seminar & Workshop - - - - - -
2. Implemetation/Progress review meeting /c

National number - - 4 4 - 8 - - - - - -
Divisional Division - - 14 14 14 42 - - - - - -
District level District - - 50 50 50 150 - - - - - -
Upazila level number - - 502 - 502 1,004 - - - - - -

Subtotal Implemetation/Progress review meeting - - - - - -
3. Survey and Monitoring

Survey and Monitoring /d number - - - 1 - 1 500,000 7,142.857 - - - 500,000.0 - 500,000.0
4. GIS

GIS number 1 - - - - 1 30,000 428.571 30,000.0 - - - - 30,000.0
5. Results based management

ASPR & Study on RBM /e number 1 1 1 1 1 5 - - - - - -
Seminar /Meeting on ASPR /f number 10 10 10 10 10 50 - - - - - -
Training on RBM /g number 2,000 2,000 2,000 2,000 2,000 10,000 5 0.071 10,000.0 10,000.0 10,000.0 10,000.0 10,000.0 50,000.0

Subtotal Results based management 10,000.0 10,000.0 10,000.0 10,000.0 10,000.0 50,000.0
Total 40,000.0 10,000.0 10,000.0 510,000.0 10,000.0 580,000.0
 
_________________________________
\a Without TA, budget moved to programme divisions
\b budget transfer to programme management
\c budget moved in programme management
\d Survey and Monitoring including  child survey conducted within the programme period
\e budget moved to programme divisions
\f Budget moved to programme division
\g budget moved to TED
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Table 4.5. Human Resources and Development

Unit

Cost Unit Cost

Detailed Costs Quantities (Local (US$ Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) '000) 01/02 02/03 03/04 04/05 05/06 Total

 I. Investment Costs

A. Human Resources and Development

1. Local Training (AUEOs)

Review, Prinitng and TOT Lumsum 1 - - - - 1 2,000 28.571 2,000.0 - - - - 2,000.0
Materials Development Lumsum 1 - - - - 1 2,000 28.571 2,000.0 - - - - 2,000.0

Subtotal Local Training (AUEOs) 4,000.0 - - - - 4,000.0
2. Local Training (URC)

Review, Prinitng and TOT Lumsum 1 1 1 1 1 5 1,000 14.286 1,000.0 1,000.0 1,000.0 1,000.0 1,000.0 5,000.0
Total Investment Costs 5,000.0 1,000.0 1,000.0 1,000.0 1,000.0 9,000.0
II. Recurrent Costs

A. Human Resources and Development

1. Study/Survey/Seminar & Workshop

Study /a number 1 - 1 - - 2 - - - - - -
Seminar & Workshop /b number 20 20 20 20 20 100 - - - - - -

Subtotal Study/Survey/Seminar & Workshop - - - - - -
2. Local Training (AUEOs)

Initial training for new AUEOs /c days 200 200 200 200 200 1,000 70 1 14,000.0 14,000.0 14,000.0 14,000.0 14,000.0 70,000.0
Academic Supervision for AUEOs /d days 400 400 400 400 400 2,000 15 0.214 6,000.0 6,000.0 6,000.0 6,000.0 6,000.0 30,000.0

Subtotal Local Training (AUEOs) 20,000.0 20,000.0 20,000.0 20,000.0 20,000.0 100,000.0
3. Local Training (UEOs/Head Teacher)

Orientation of Quality Assurance Inspection /e days 300 300 300 300 300 1,500 6 0.086 1,800.0 1,800.0 1,800.0 1,800.0 1,800.0 9,000.0
Follow-up of Quality Assurance Inspection /f days 300 300 300 300 300 1,500 3.5 0.05 1,050.0 1,050.0 1,050.0 1,050.0 1,050.0 5,250.0

Subtotal Local Training (UEOs/Head Teacher) 2,850.0 2,850.0 2,850.0 2,850.0 2,850.0 14,250.0
4. Local Training (URC)

Training of URC instractor and Ast Instractor /g days 150 150 150 150 150 750 35 0.5 5,250.0 5,250.0 5,250.0 5,250.0 5,250.0 26,250.0
5. Local Training (Management and Staff)

Central Level, DPEO, APEO, AD /h Lumsum - 200 200 - - 400 7 0.1 - 1,400.0 1,400.0 - - 2,800.0
Training for DPE and Feild level /i Lumsum 1,500 1,500 1,500 1,500 1,500 7,500 10 0.143 15,000.0 15,000.0 15,000.0 15,000.0 15,000.0 75,000.0

Subtotal Local Training (Management and Staff) 15,000.0 16,400.0 16,400.0 15,000.0 15,000.0 77,800.0
6. Training for Local Govt Elected representative

Upazala Chairman and vice chairman /j Persons 312 312 312 312 312 1,560 3 0.043 936.0 936.0 936.0 936.0 936.0 4,680.0
Poroshuva & Union Porishad /k Lumsum 1,500 1,500 1,500 1,500 1,500 7,500 3 0.043 4,500.0 4,500.0 4,500.0 4,500.0 4,500.0 22,500.0

Subtotal Training for Local Govt Elected representative 5,436.0 5,436.0 5,436.0 5,436.0 5,436.0 27,180.0
7. Oversease Training

Oversease Training /l days 1,600 1,600 1,600 1,600 1,600 8,000 60 0.857 96,000.0 96,000.0 96,000.0 96,000.0 96,000.0 480,000.0
Total Recurrent Costs 144,536.0 145,936.0 145,936.0 144,536.0 144,536.0 725,480.0

Total 149,536.0 146,936.0 146,936.0 145,536.0 145,536.0 734,480.0
 
_________________________________
\a budget moved to programme divisions
\b budget movet to 4.2
\c 2 months training, budget moved to TED
\d budget moved to TEd
\e 9 days training for 500 UEOs and 1000 Head Teacher, budget moved to TED
\f 5 days training for 500 UEOs and 1000 Head Teacher, budget moved to TED
\g 1 months training, budget moved to TEd
\h budget moved to TEd
\i 2 weeks Office Management and Computer training, budget moved to TED
\j budget moved to TED
\k budget moved to TED
\l 15 days exposoure training and remining will be outsource withing the country thro international firm
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Table 4.6. Public Private Partnerships (PPPs)

Unit Unit

 Cost Cost

Detailed Costs  Quantities (Local (US$ Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) '000) 01/02 02/03 03/04 04/05 05/06 Total

II. Recurrent Costs  
A. Public Private Partnerships(PPPs)  

1. Study/Survey/Seminar & Workshop  
Study /a  number 1 1 1 1 1 5 - - - - - -
Workshop & Seminar /b  number 5 5 5 5 5 25 - - - - - -
Survey /c  number - - 1 - - 1 - - - - - -

Total  - - - - - -
 
_________________________________
\a budget moved to programme divisions
\b budget moved to programme management
\c To identify potential partners/local donors fpr rural development school
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Table 5.1. 2400 MOPME Secreteriate

Detailed Costs Quantities Unit Cost Unit Cost (US$ Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total (Local '000) '000) 01/02 02/03 03/04 04/05 05/06 Total

 I. Investment Costs

A. 2401 MOPME Secretariate

1. 2401 MOPME Secretariate

6800 Capital Expenditure /a Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 150 2.143 154.5 159.1 163.8 168.8 173.9 820.2
7400 Advance to Govt employees /b Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 111,550 1,593.571 114,896.5 118,343.4 121,812.6 125,549.5 129,319.9 609,921.9

Subtotal 2401 MOPME Secretariate 115,051.0 118,502.5 121,976.4 125,718.4 129,493.8 610,742.1
2. 2402 CPEIMU

6800 Capital Expenditure /c Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 800 11.429 824.0 848.7 873.6 900.4 927.4 4,374.2
Total Investment Costs 115,875.0 119,351.3 122,850.0 126,618.8 130,421.3 615,116.3
II. Recurrent Costs

A. 2401 MOPME Secretariate

1. 2401 MOPME Secretariate

4500 Pay of Officers /d Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 12,500 178.571 12,875.0 13,261.3 13,650.0 14,068.8 14,491.3 68,346.3
4600 Pay of Establishment Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 4,600 65.714 4,738.0 4,880.1 5,023.2 5,177.3 5,332.8 25,151.4
4700 Allowances Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 9,540 136.286 9,826.2 10,121.0 10,417.7 10,737.3 11,059.7 52,161.9
4800 Supplies & Service Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 20,305 290.071 20,914.2 21,541.6 22,173.1 22,853.3 23,539.6 111,021.6
4900 Repairs & Maintenance Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 1,000 14.286 1,030.0 1,060.9 1,092.0 1,125.5 1,159.3 5,467.7
6300 Pensions & Gratuities Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 7,745,832 110,654.743 7,978,207.0 8,217,553.2 8,458,448.5 8,717,933.9 8,979,743.0 42,351,885.6

Subtotal 2401 MOPME Secretariate 8,027,590.3 8,268,418.0 8,510,804.5 8,771,896.0 9,035,325.7 42,614,034.5
2. 0002 CPEIMU

4500 Pay of Officers Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 4,200 60 4,326.0 4,455.8 4,586.4 4,727.1 4,869.1 22,964.3
4600 Pay of Establishment Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 4,900 70 5,047.0 5,198.4 5,350.8 5,515.0 5,680.6 26,791.7
4700 Allowances Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 6,025 86.071 6,205.8 6,391.9 6,579.3 6,781.1 6,984.8 32,942.9
4800 Supplies & Service Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 6,090 87 6,272.7 6,460.9 6,650.3 6,854.3 7,060.1 33,298.3
4900 Repairs & Maintenance Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 400 5.714 412.0 424.4 436.8 450.2 463.7 2,187.1

Subtotal 0002 CPEIMU 22,263.5 22,931.4 23,603.6 24,327.7 25,058.3 118,184.3
3. 0003 Education Week

5900 Grants to aid /e Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 1,800 25.714 1,854.0 1,909.6 1,965.6 2,025.9 2,086.7 9,841.9
4. 0004 Scheme Implementation

5900 Grants to aid /f Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 600 8.571 618.0 636.5 655.2 675.3 695.6 3,280.6
Subtotal 2401 MOPME Secretariate 8,052,325.8 8,293,895.5 8,537,028.9 8,798,924.9 9,063,166.3 42,745,341.3
B. 2405 Autonomus and Others Institution

1. 3455 Registered non Govt Primary School

5900 Grants to aid /g Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 5,453,600 77,908.571 5,617,208.0 5,785,724.2 5,955,331.2 6,138,026.8 6,322,358.5 29,818,648.7
2. 3456 Community School

5900 Grants to aid /h Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 660,000 9,428.571 679,800.0 700,194.0 720,720.0 742,830.0 765,138.0 3,608,682.0
3. 4709 NAPE

5900 Grants to aid /i Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 30,335 433.357 31,245.1 32,182.4 33,125.8 34,142.0 35,167.4 165,862.7
Subtotal 2405 Autonomus and Others Institution 6,328,253.1 6,518,100.6 6,709,177.0 6,914,998.8 7,122,663.8 33,593,193.4

Total Recurrent Costs 14,380,578.8 14,811,996.2 15,246,205.9 15,713,923.7 16,185,830.1 76,338,534.7
Total 14,496,453.8 14,931,347.4 15,369,055.9 15,840,542.5 16,316,251.4 76,953,651.0
 
_________________________________
\a Assumed 3% growth, Included retiement benifit and advance for govt officers
\b Assumed 3% growth, Included retiement benifit and advance for govt officers
\c Assumed 3% growth, Included retiement benifit and advance for govt officers
\d Assumed 3% growth
\e Assumed 3% growth
\f Assumed 3% growth
\g Assumed 3% growth
\h Assumed 3% growth
\i Assumed 3% growth
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Table 5.2. 2431 DPE

Detailed Costs Quantities Unit Cost Unit Cost Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total (Local '000 (US$ '000) 01/02 02/03 03/04 04/05 05/06 Total

 I. Investment Costs

A. 2431 DPE

1. 0001 Head Quaters

6800 Capital Expenditure /a Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 1,800,000 25,714.286 1,854,000.0 1,909,620.0 1,965,600.0 2,025,900.0 2,086,740.0 9,841,860.0
Total Investment Costs 1,854,000.0 1,909,620.0 1,965,600.0 2,025,900.0 2,086,740.0 9,841,860.0
II. Recurrent Costs

A. 2431 DPE

1. 0001 Headquaters

4500 Pay of Officers /b Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 121,750 1,739.286 125,402.5 129,164.6 132,951.0 137,029.6 141,144.8 665,692.5
4600 Pay of Establishment /c Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 104,195 1,488.5 107,320.9 110,540.5 113,780.9 117,271.5 120,793.3 569,707.0
4700 Allowances /d Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 196,347 2,804.957 202,237.4 208,304.5 214,410.9 220,988.5 227,625.1 1,073,566.5
4800 Supplies & Service /e Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 348,900 4,984.286 359,367.0 370,148.0 380,998.8 392,687.0 404,479.8 1,907,680.5
4900 Repairs & Maintenance /f Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 8,300 118.571 8,549.0 8,805.5 9,063.6 9,341.7 9,622.2 45,381.9

Total Recurrent Costs 802,876.8 826,963.1 851,205.3 877,318.2 903,665.1 4,262,028.4
Total 2,656,876.8 2,736,583.1 2,816,805.3 2,903,218.2 2,990,405.1 14,103,888.4
 
_________________________________
\a Assumed 3% growth, Included retiement benifit and advance for govt officers
\b Assumed 3% growth
\c Assumed 3% growth
\d Assumed 3% growth
\e Assumed 3% growth
\f Assumed 3% growth
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Table 5.3. 2432 GOVT Primary School

Detailed Costs Quantities Unit Cost Unit Cost (US$ Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total (Local '000) '000) 01/02 02/03 03/04 04/05 05/06 Total

 I. Investment Costs

A. 2432  Govt Primary School

1. 0000 Primary Schools

6800 Capital Expenditure /a Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 - - - - - -
Total Investment Costs - - - - - -
II. Recurrent Costs

A. 2432 Govt Primary Schools

1. 0000 Primary Schools

4500 Pay of Officers Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 - - - - - -
4600 Pay of Establishment /b Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 16,017,054 228,815.057 16,497,565.6 16,992,492.6 17,490,623.0 18,027,194.3 18,568,570.7 87,576,446.2
4700 Allowances /c Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 13,610,720 194,438.857 14,019,041.6 14,439,612.8 14,862,906.2 15,318,865.4 15,778,907.7 74,419,333.7
4800 Supplies & Service /d Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 471,500 6,735.714 485,645.0 500,214.4 514,878.0 530,673.3 546,610.0 2,578,020.6
4900 Repairs & Maintenance /e Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 480,000 6,857.143 494,400.0 509,232.0 524,160.0 540,240.0 556,464.0 2,624,496.0

Total 31,496,652.2 32,441,551.8 33,392,567.2 34,416,972.9 35,450,552.3 167,198,296.4
 
_________________________________
\a Assumed 3% growth, Included retiement benifit and advance for govt officers
\b Assumed 3% growth
\c Assumed 3% growth
\d Assumed 3% growth
\e Assumed 3% growth
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Table 5.4. 2433 PTI

Unit Cost

Detailed Costs (Local Unit Cost Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) (US$ '000) 01/02 02/03 03/04 04/05 05/06 Total

 I. Investment Costs

A. 2433  PTI

1. 0000 PTI

6800 Capital Expenditure /a Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 - - - - - -
Total Investment Costs - - - - - -
II. Recurrent Costs

A. 2433 PTI

1. 0000 PTI

4500 Pay of Officers /b Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 89,680 1,281.143 92,370.4 95,141.5 97,930.6 100,934.8 103,966.0 490,343.3
4600 Pay of Establishment /c Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 67,634 966.2 69,663.0 71,752.9 73,856.3 76,122.1 78,408.1 369,802.4
4700 Allowances /d Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 126,748 1,810.686 130,550.4 134,467.0 138,408.8 142,654.9 146,939.0 693,020.0
4800 Supplies & Service /e Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 25,650 366.429 26,419.5 27,212.1 28,009.8 28,869.1 29,736.0 140,246.5
4900 Repairs & Maintenance /f Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 100,420 1,434.571 103,432.6 106,535.6 109,658.6 113,022.7 116,416.9 549,066.4

Total 422,436.0 435,109.0 447,864.1 461,603.6 475,466.0 2,242,478.7
 
_________________________________
\a Assumed 3% growth, Included retiement benifit and advance for govt officers
\b Assumed 3% growth
\c Assumed 3% growth
\d Assumed 3% growth
\e Assumed 3% growth
\f Assumed 3% growth
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Table 5.5. 2434 UEO

Unit Cost

Detailed Costs Quantities (Local Unit Cost Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total '000) (US$ '000) 01/02 02/03 03/04 04/05 05/06 Total

 I. Investment Costs

A. 2434 UEO

1. 0000 UEO

6800 Capital Expenditure /a Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 - - - - - -
Total Investment Costs - - - - - -
II. Recurrent Costs

A. 2434 UEO

1. 0000 UEO

4500 Pay of Officers /b Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 326,136 4,659.086 335,920.1 345,997.7 356,140.5 367,066.1 378,089.5 1,783,213.8
4600 Pay of Establishment /c Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 168,632 2,409.029 173,691.0 178,901.7 184,146.1 189,795.3 195,495.1 922,029.2
4700 Allowances /d Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 415,566 5,936.657 428,033.0 440,874.0 453,798.1 467,719.5 481,765.7 2,272,190.2
4800 Supplies & Service /e Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 42,150 602.143 43,414.5 44,716.9 46,027.8 47,439.8 48,864.5 230,463.6
4900 Repairs & Maintenance /f Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 13,500 192.857 13,905.0 14,322.2 14,742.0 15,194.3 15,650.6 73,814.0

Total 994,963.5 1,024,812.4 1,054,854.5 1,087,215.0 1,119,865.3 5,281,710.7
 
_________________________________
\a Assumed 3% growth, Included retiement benifit and advance for govt officers
\b Assumed 3% growth
\c Assumed 3% growth
\d Assumed 3% growth
\e Assumed 3% growth
\f Assumed 3% growth
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Table 5.6. PEDP II Liability

Detailed Costs Unit Cost Unit Cost Base Cost (Local '000)

Unit 01/02 02/03 03/04 04/05 05/06 Total (Local '000) (US$ '000) 01/02 02/03 03/04 04/05 05/06 Total

 I. Investment Costs

A. PEDP II Liability

1. PEDP II Liability

6800 Capital Expenditure /a Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 - - - - - -
Total Investment Costs - - - - - -
II. Recurrent Costs

A. PEDP II Liability

1. PEDP II Liability

4600 Pay of Establishment /b Amount 1.03 1.0609 1.092 1.1255 1.1593 5.4677 4,994,527 71,350.386 5,144,362.8 5,298,693.7 5,454,023.5 5,621,340.1 5,790,155.2 27,308,575.3
Total 5,144,362.8 5,298,693.7 5,454,023.5 5,621,340.1 5,790,155.2 27,308,575.3
 
_________________________________
\a Assumed 3% growth, Included retiement benifit and advance for govt officers
\b Assumed 3% growth
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Table 5.7. Discret Project  

Detailed Costs  Quantities Unit Cost Unit Cost (US$ Base Cost (Local '000)
Unit 01/02 02/03 03/04 04/05 05/06 Total (Local '000) '000) 01/02 02/03 03/04 04/05 05/06 Total

 I. Investment Costs  
A. Discrete Project  

Recon of GPS  number 1 - - - - 1 7,920,547 113,150.671 7,920,547.0 - - - - 7,920,547.0
Recon of RNGPS  number 1 - - - - 1 5,244,725 74,924.643 5,244,725.0 - - - - 5,244,725.0
12 PTI  number 620,450.0 620,450.0 620,450.0 620,450.0 - 2,481,800.0
Establishment of 1500 school  number 1,476,916.8 1,476,916.8 1,476,916.8 1,476,916.8 1,476,916.8 7,384,584.0

Total Investment Costs  15,262,638.8 2,097,366.8 2,097,366.8 2,097,366.8 1,476,916.8 23,031,656.0
II. Recurrent Costs  

A. Discrete Project  
EC feeding  number 575,622.0 575,622.0 - - - 1,151,244.0
ROSC  number 1,258,213.0 1,258,213.0 - - - 2,516,426.0
PESP II  number 10,204,465.0 10,204,465.0 - - - 20,408,930.0
WFP school feediing  number 2,856,997.8 2,856,997.8 2,856,997.8 2,856,997.8 - 11,427,991.0
Un-approved Project  number 2,000,000.0 2,000,000.0 2,000,000.0 2,000,000.0 2,000,000.0 10,000,000.0

Total Recurrent Costs  16,895,297.8 16,895,297.8 4,856,997.8 4,856,997.8 2,000,000.0 45,504,591.0
Total  32,157,936.6 18,992,664.6 6,954,364.6 6,954,364.6 3,476,916.8 68,536,247.0
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